



City of Ladue

Building and Public Works Departments

Archimages
architecture | interiors & planning

1/6/2022 2:00 PM

TIME SUBMITTED	BASED ON BASE BID	CONTRACTORS	BID BOND YES / NO	BASE BID	Added Abatement Alternate for Main Floor under Plank Flooring	BASE BID + ABATEMENT AT PLANK FLOORING	Performance Assurance Bond INCLUDED IN BASE BID	Contract Time - Calendar Days	ADD'M #1, & 2	Affidavit of Participation in FWAP	Special Proposal Rqmts - Bid Bond	Anti-Collusion Statement	Signature & Identity of Bidder	Bidder's Acknowledgement	Subcon. Cert. Regarding Affirmative Action	Performance Bond	Payment & Materials Bond	Prevailing Wage Affidavit	Alternate #1 Abatement of floor Rooms 110& 111	Alternate #2 New Flooring in Rooms 110 & 111	ABATEMENT BID FORM Base Bid	ABATEMENT BID FORM Alternate Bid #1 Abate under Vinyl Floor	ABATEMENT BID FORM Alternate Bid #2 Abate Room 110 and 111	ABATEMENT BID FORM Additional Mobilizations	ABATEMENT BID FORM Per S.F. - Floor Tile & Mastic (Single Layer)	ABATEMENT BID FORM Per S.F. - Floor Tile & Mastic (Double Layer)	ABATEMENT BID FORM Per S.F. Floor Tile Mastic ONLY	ABATEMENT BID FORM Per S.F. Carpet, Floor Tile and Mastic	ABATEMENT BID FORM Pipe Insulation <6"	ABATEMENT BID FORM Mudded Pipe Insulation <6"
			Y/N						Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	ADD	ADD	INCLUDED	ADD	ADD	ADD	ADD	ADD	ADD	ADD	ADD	ADD
1:35 AM	1	A. Eilers Construction	Y	\$365,088.00	\$10,080.00	\$375,168.00	\$5,888.00	160	Y	Y	Y	Y	Y	Y	Y	-	-	Y	\$3,950.00	\$2,850.00	\$16,531.00	\$10,080.00	\$3,950.00	\$1,600.00	\$9.00	\$9.00	\$8.00	\$9.00	\$55.00	\$58.00
1:54 AM	2	Hankins Construction	Y	\$393,000.00	\$9,000.00	\$402,000.00	\$4,100.00	90	Y	Y	Y	Y	Y	Y	Y	-	-	-	-	-	\$14,760.00	\$9,000.00	\$3,000.00	\$1,200.00	\$6.00	\$6.50	\$4.50	\$6.00	\$35.00	\$38.00
1:52 AM	3	United Construction	Y	\$395,000.00	\$15,500.00	\$410,500.00	\$4,000.00	120	Y	Y	Y	Y	Y	Y	Y	-	-	-	-	-	Included	\$15,500.00	\$5,000.00	\$380.00	\$5.50	\$6.50	\$5.00	\$7.50	\$28.50	\$42.00
1:52 AM	4	Demien Construction	Y	\$409,000.00	\$14,000.00	\$423,000.00	\$3,646.00	120	Y	Y	Y	Y	Y	Y	Y	WP	WP	WP	-	-	\$409,000.00	\$14,000.00	\$10,000.00	\$380.00	\$5.45	\$6.35	\$4.80	\$7.45	\$28.55	\$42.00
1:53 AM	5	Jackson Building Grp	Y	\$430,000.00	\$6,000.00	\$436,000.00	\$6,000.00	150	Y	Y	Y	Y	Y	Y	Y	-	-	-	-	-	\$16,777.00	\$6,000.00	\$3,000.00	\$380.00	\$5.50	\$6.50	\$5.00	\$7.50	\$29.00	\$42.50
1:57 PM	6	Wright Construction	Y	\$475,300.00	\$12,250.00	\$487,550.00	\$4,100.00	120	Y	Y	Y	Y	Y	Y	Y	WP	WP	Y	\$14,000.00	\$3,600.00	\$24,000.00	\$12,250.00	\$3,200.00	\$500.00	\$7.00	\$8.25	\$5.25	\$8.25	\$23.00	\$23.00